Fouria
CREATIVE

QUOTATION

14 October 2026

PREPARED FOR

BATAVIA WHISKY

Social Media Handling / November 2026 - January 2027

MONTHLY SERVICE FEE

Rp17.000.000

3-MONTH CONTRACT TOTAL

Rp51.000.000

SOCIAL MEDIA CREATIVE PRODUCTION

15 contents per month

7 Instagram Feed Contents (Static / Carousel)

8 Short-form Video Contents (Reels)

Creative, production & reporting

- Creative concept development and execution.
- Copywriting, captions, and hashtag optimization.
- Professional photo and visual content production; product photography and product styling.
- Video editing, motion graphics, basic animation, and motion elements.
- Talent for content production, provided by the agency.
- Creative assets optimized for Instagram only.
- FREE Greeting Story content for special occasions, campaigns, or brand announcements.
- Monthly performance report covering key social media activities and results.

EVENT VISIT & EVENT RECAP VIDEO

1 on-site event visit per month

Event coverage

- On-site photo and video documentation with professional event coverage.
- Event recap video production for social media, optimized for Instagram Reels.
- Documentation of key moments, activities, atmosphere, and brand presence.

Production team & equipment

- Professional photographer/videographer; talent/crew support as required.
- Professional DSLR / mirrorless camera with high-resolution photo and video capabilities.
- Professional lenses for event coverage, portrait, product, and detail shots.
- Camera stabilization equipment when required; professional lighting equipment.
- Professional audio equipment for event sound or interviews when required.

REVISION POLICY

Up to 3 rounds of minor revisions per content.

Major revisions incur an additional fee of 50% of the price per content.

NOTES

- For the first collaboration, full payment is required upfront before execution begins.
- Fouria is a non-PKP entity; the service fee is subject to 2% PPh 23 withholding tax.
- Paid media budget and media buying costs are excluded and billed separately.
- Additional work, deliverables, or revisions beyond the agreed scope are subject to additional charges.
- The client must provide timely approvals, brand assets, and necessary information. Delays may affect the production and publishing schedule.

Jakarta, 14 October 2026

Issued by,

DANIEL TAMBUNAN
PT LENTERA INDONESIA GROUP

Approved by,